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  SECTION NO. 0001    SIGNING INSTALLATION AND REPAIR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   4.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                         168.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                      35,167.000        SYS 
  15  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  16  202-74025           FENCE, REMOVE                                                          3,150.000        LFT 
  17  203-02000           EXCAVATION, COMMON                                                    31,867.000        CYS 
  18  203-02070           BORROW                                                                30,814.000        CYS 
  19  203-08607           LINEAR GRADING                                                         2,631.000        LFT 
  20  205-03371           SEDIMENT, REMOVE                                                           7.000        CYS 
  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    512.000        TON 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         441.000        LFT 
  23  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  24  205-06937           TEMPORARY SILT FENCE                                                  14,000.000        LFT 
  25  207-08262           SUBGRADE TREATMENT, TYPE I                                            62,009.000        SYS 
  26  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          9,888.000        SYS 
  27  207-08268           SUBGRADE TREATMENT, TYPE IV                                           24,086.000        SYS 
  28  210-06048           CONNECT                                                               LUMP              LUMP 
  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                            11,930.000        CYS 
  30  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                      1,300.000        CYS 
  31  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                     14,432.000        TON 
  32  303-07449           COMPACTED AGGREGATE, NO. 73                                              720.000        TON 
  33  304-07491           HMA PATCHING, TYPE C                                                     128.000        TON 
  34  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           10,433.000        SYS 
  35  306-08043           MILLING, TRANSITION                                                    2,400.000        SYS 
  36  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  37  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      2,770.000        TON 
  38  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      2,464.000        TON 
  39  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                4,669.000        TON 
  40  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                3,401.000        TON 
  41  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                       19,599.000        TON 
  42  401-07429           QC/QA-HMA, 5, 76, INTERMEDIATE, OG19.0  mm                             9,358.000        TON 
  43  402-07432           HMA SURFACE, TYPE A                                                    1,753.000        TON 
  44  402-07435           HMA INTERMEDIATE, TYPE A                                                 588.000        TON 
  45  402-07440           HMA BASE, TYPE A                                                       4,203.000        TON 
  46  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              64.000        TON 
  47  404-05514           SEAL COAT, 5                                                             248.800        SYS 
  48  406-05520           ASPHALT FOR TACK COAT                                                     67.900        TON 
  49  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              14.000        SYS 
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  50  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  51  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  52  603-06040           FENCE, FARM FIELD, 47 IN.                                              1,082.000        LFT 
  53  603-06045           FENCE, CHAIN LINK, 48 IN.                                                285.000        LFT 
  54  604-06367           JOINT MATERIAL                                                         5,130.000        LFT 
  55  604-07894           CURB RAMP, CONCRETE, A                                                    17.900        SYS 
  56  604-07900           CURB RAMP, CONCRETE, F                                                    77.400        SYS 
  57  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 
  58  604-07902           CURB RAMP, CONCRETE, H                                                    36.800        SYS 
  59  604-44251           STEPS, CONCRETE                                                            3.000        CYS 
  60  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              3,429.000        SYS 
  61  605-06140           CURB AND GUTTER, CONCRETE                                              7,790.000        LFT 
  62  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      22,655.000        LFT 
  63  607-06175           GUTTER, CONCRETE                                                          70.000        LFT 
  64  610-07486           HMA FOR APPROACHES, TYPE A                                             2,223.000        TON 
  65  610-07487           HMA FOR APPROACHES, TYPE B                                               791.000        TON 
  66  610-08446           PCCP FOR APPROACHES, 6 IN.                                             2,306.000        SYS 
  67  610-09108           PCCP FOR APPROACHES, 9 IN.                                             1,872.000        SYS 
  68  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  41.000        EACH 
  69  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   6.000        EACH 
  70  615-06490           RIGHT OF WAY MARKER                                                      135.000        EACH 
  71  615-06505           MONUMENT, B                                                               40.000        EACH 
  72  615-06510           MONUMENT, C                                                                4.000        EACH 
  73  616-02320           GEOTEXTILES                                                              761.000        SYS 
  74  616-06405           RIPRAP, REVETMENT                                                        250.000        TON 
  75  616-06451           RIPRAP, UNIFORM                                                          131.000        TON 
  76  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  77  621-06545           FERTILIZER                                                                48.000        TON 
  78  621-06554           SEED MIXTURE, U                                                        8,850.000        LBS 
  79  621-06557           SEED MIXTURE, T                                                        8,850.000        LBS 
  80  621-06565           MULCHING MATERIAL                                                        118.000        TON 
  81  621-06567           WATER                                                                    350.000        kGAL 
  82  621-06570           TOP SOIL                                                               9,235.000        CYS 
  83  621-06575           SODDING, NURSERY                                                      24,817.000        SYS 
  84  628-09403           FIELD OFFICE, C                                                           42.000        MOS 
  85  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  42.000        MOS 
  86  715-02398           SAFETY METAL END SECTION, 6:1, 36 IN.                                      4.000        EACH 
  87  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                      3.000        EACH 
  88  715-02629           SAFETY METAL END SECTION, 6:1, 18 IN.                                      5.000        EACH 
  89  715-02889           SERVICE LINE, 1 IN.                                                      946.000        LFT 
  90  715-02889           SERVICE LINE, 1 IN.                                                      886.000        LFT 
  91  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      4.000        EACH 
  92  715-03476           SAFETY METAL END SECTION, 4:1, 24 IN.                                      2.000        EACH 
  93  715-04612           PIPE                                                                     105.000        LFT 
  94  715-05019           PIPE, TYPE 1, CIRCULAR, 36 IN.                                           135.000        LFT 
  95  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                         31,185.000        LFT 
  96  715-05053           PIPE, UNDERDRAIN OUTLET, 6 IN.                                         2,467.000        LFT 
  97  715-05115           PIPE, TYPE 1, CIRCULAR, 6 IN.                                            300.000        LFT 
  98  715-05116           PIPE, TYPE 1, CIRCULAR, 8 IN.                                            300.000        LFT 
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  99  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                           300.000        LFT 
 100  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            99.000        LFT 
 101  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,919.000        LFT 
 102  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           325.000        LFT 
 103  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         2,843.000        LFT 
 104  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         1,026.000        LFT 
 105  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         3,315.000        LFT 
 106  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                         1,100.000        LFT 
 107  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           206.000        LFT 
 108  715-05239           PIPE, TYPE 1, DEFORMED, MIN AREA 7.4 SQ. FT.                              79.000        LFT 
 109  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                               20.000        LFT 
 110  715-08176           PIPE, TYPE 1, DEFORMED, MIN. AREA 46.1 SFT.                               87.000        LFT 
 111  715-08178           CONCRETE ANCHOR, MIN. AREA 46.1 SFT.                                       1.000        EACH 
 112  715-09064           VIDEO INSPECTION FOR PIPE                                             10,446.000        LFT 
 113  715-09323           SAFETY METAL END SECTION, 6:1, MIN. AREA 7.4 SFT.                          2.000        EACH 
 114  715-26770           GRATED BOX END SECTION, I, 3:1, 24 IN.                                     1.000        EACH 
 115  715-46000           PIPE END SECTION, 12 IN.                                                   4.000        EACH 
 116  715-46005           PIPE END SECTION, 15 IN.                                                  34.000        EACH 
 117  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
 118  715-46020           PIPE END SECTION, 24 IN.                                                   5.000        EACH 
 119  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                        3,153.000        LFT 
 120  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                        1,002.000        LFT 
 121  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                          110.000        LFT 
 122  715-98265           WATER MAIN, DUCTILE IRON, 4 IN.                                           40.000        LFT 
 123  716-07630           PIPE INSTALLATION, TRENCHLESS, 12 IN.                                     96.000        LFT 
 124  716-07637           PIPE INSTALLATION, TRENCHLESS, 48 IN.                                     77.000        LFT 
 125  718-06528           OUTLET PROTECTOR, 1                                                       48.000        EACH 
 126  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 
 127  718-06531           OUTLET PROTECTOR, 3                                                        1.000        EACH 
 128  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,500.000        LFT 
 129  718-52610           AGGREGATE FOR UNDERDRAINS                                              2,495.000        CYS 
 130  718-99153           GEOTEXTILES FOR UNDERDRAIN                                            26,650.000        SYS 
 131  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
 132  720-45030           INLET, E7                                                                  2.000        EACH 
 133  720-45035           INLET, F7                                                                  4.000        EACH 
 134  720-45130           INLET, E7, MODIFIED                                                        1.000        EACH 
 135  720-45135           INLET, F7, MODIFIED                                                        2.000        EACH 
 136  720-45265           PIPE CATCH BASIN, 15 IN.                                                   4.000        EACH 
 137  720-45410           MANHOLE, C4                                                               23.000        EACH 
 138  720-45414           MANHOLE, D4, DROP                                                          3.000        EACH 
 139  720-45415           MANHOLE, D4                                                               10.000        EACH 
 140  720-96999           FIRE HYDRANT ASSEMBLY                                                      8.000        EACH 
 141  720-98174           INLET, B15                                                                37.000        EACH 
 142  720-98555           INLET, C15                                                                24.000        EACH 
 143  721-43115           AUTOMATIC DRAINAGE GATE, 30" X 30"                                         1.000        EACH 
 144  732-02744           GATE VALVE AND BOX, 6 IN.                                                 19.000        EACH 
 145  732-02745           GATE VALVE AND BOX, 8 IN.                                                  1.000        EACH 
 146  732-04836           GATE VALVE                                                                 2.000        EACH 
 147  732-04965           WATER SERVICE LINE                                                        80.000        LFT 
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 148  732-04965           WATER SERVICE LINE                                                       102.000        LFT 
 149  732-04987           CONNECTION                                                                 2.000        EACH 
 150  732-04987           CONNECTION                                                                 7.000        EACH 
 151  732-04987           CONNECTION                                                                 1.000        EACH 
 152  732-04994           METER                                                                      1.000        EACH 
 153  732-04994           METER                                                                      1.000        EACH 
 154  732-04994           METER                                                                     55.000        EACH 
 155  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     70,000.000        LFT 
 156  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              58.000        EACH 
 157  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
 158  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
 159  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 160  801-07119           BARRICADE, III-B                                                         410.000        LFT 
 161  802-04893           REFERENCE POST                                                             2.000        EACH 
 162  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                           1,052.000        LFT 
 163  802-05702           SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE                              62.000        LFT 
 164  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    274.930        SFT 
 165  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    396.120        SFT 
 166  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                      5.500        SFT 
 167  802-94715           SIGNS, SHEET, REMOVE AND RESET                                        LUMP              LUMP 
 168  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                             29,300.000        LFT 
 169  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        230.000        LFT 
 170  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             2,150.000        LFT 
 171  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             25,100.000        LFT 
 172  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    383.000        LFT 
 173  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                385.000        LFT 
 174  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       4.000        EACH 
 175  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      336.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          11.000        MOS 
   5  105-08523           RADIO SERVICE                                                             11.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
  10  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  11  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  12  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  13  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                          64.400        SYS 
  16  202-02286           PRESENT STRUCTURE, REMOVE                                                  1.000        EACH 
  17  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  18  202-03000           HOUSES AND BUILDINGS, REMOVE                                          LUMP              LUMP 
  19  203-02000           EXCAVATION, COMMON                                                     5,156.600        CYS 
  20  203-02070           BORROW                                                                   123.700        CYS 
  21  205-03371           SEDIMENT, REMOVE                                                       2,000.000        CYS 
  22  205-06932           TEMPORARY CHECK DAM, STRAW BALES                                         144.000        LFT 
  23  205-06936           TEMPORARY SEDIMENT TRAP                                                  142.300        TON 
  24  205-06937           TEMPORARY SILT FENCE                                                   1,014.000        LFT 
  25  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,400.000        SYS 
  26  207-08268           SUBGRADE TREATMENT, TYPE IV                                           10,120.000        SYS 
  27  211-09264           STRUCTURE BACKFILL, TYPE 1                                               114.400        CYS 
  28  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                        200.300        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,191.500        TON 
  30  304-07491           HMA PATCHING, TYPE C                                                      52.700        TON 
  31  306-08033           MILLING, ASPHALT, 1 IN.                                                   66.700        SYS 
  32  306-08036           MILLING, ASPHALT, 2 IN.                                                6,098.000        SYS 
  33  306-08043           MILLING, TRANSITION                                                      747.000        SYS 
  34  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  35  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                        914.600        TON 
  36  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,399.600        TON 
  37  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,296.200        TON 
  38  402-07432           HMA SURFACE, TYPE A                                                      340.700        TON 
  39  402-07435           HMA INTERMEDIATE, TYPE A                                                 291.300        TON 
  40  402-07440           HMA BASE, TYPE A                                                       1,066.600        TON 
  41  406-05520           ASPHALT FOR TACK COAT                                                      7.280        TON 
  42  601-91426           GUARDRAIL TERMINAL END SECTION, A                                          2.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                    18.750        LFT 
  44  603-03398           FENCE, RELOCATE                                                        1,115.000        LFT 
  45  603-03829           FENCE                                                                    130.000        LFT 
  46  610-07487           HMA FOR APPROACHES, TYPE B                                               586.600        TON 
  47  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   8.000        EACH 
  48  612-04315           ASPHALT MATERIAL FOR UNDERSEAL                                             9.480        TON 
  49  612-60410           DRILLED HOLE FOR UNDERSEAL                                               158.000        EACH 
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  50  615-06490           RIGHT OF WAY MARKER                                                       22.000        EACH 
  51  615-06500           MONUMENT, A                                                                2.000        EACH 
  52  615-06505           MONUMENT, B                                                                2.000        EACH 
  53  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  54  616-02320           GEOTEXTILES                                                              366.000        SYS 
  55  616-06451           RIPRAP, UNIFORM                                                          230.300        TON 
  56  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  57  621-06557           SEED MIXTURE, T                                                          327.600        LBS 
  58  621-06560           MULCHED SEEDING, U                                                    10,572.750        SYS 
  59  621-06575           SODDING, NURSERY                                                       9,743.000        SYS 
  60  628-09402           FIELD OFFICE, B                                                           11.000        MOS 
  61  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  11.000        MOS 
  62  714-06688           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT.                  32.000        LFT 
  63  714-26702           CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT.                 184.000        LFT 
  64  715-02628           SAFETY METAL END SECTION, 6:1, 15 IN.                                     16.000        EACH 
  65  715-04830           GRATED BOX END SECTION                                                     4.000        EACH 
  66  715-04830           GRATED BOX END SECTION                                                     2.000        EACH 
  67  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           340.000        LFT 
  68  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                    49.300        TON 
  69  801-03290           CONSTRUCTION SIGN, C                                                      10.000        EACH 
  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  71  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      9,050.000        LFT 
  72  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           9,800.000        LFT 
  73  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              54.000        EACH 
  74  801-06640           CONSTRUCTION SIGN, A                                                      44.000        EACH 
  75  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  76  801-07118           BARRICADE, III-A                                                         312.000        LFT 
  77  801-07119           BARRICADE, III-B                                                          72.000        LFT 
  78  801-07120           BARRICADE, III, PERMANENT                                                 12.000        LFT 
  79  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      2,160.000        LFT 
  80  802-04116           SIGN, PANEL, RESET                                                         4.000        EACH 
  81  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              52.500        LFT 
  82  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            61.000        LFT 
  83  802-09570           SIGN, SHEET, SHEETING TYPE IX, WITH                                       30.100        SFT 
  84  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 
  85  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,919.000        LFT 
  86  808-06716           LINE, REMOVE                                                           7,050.000        LFT 
  87  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,540.000        LFT 
  88  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                     24.000        LFT 
  89  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 12.000        EACH 
  90  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               33.000        EACH 
  91  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      164.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          90.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  113-01614           PARTNERING OVERHEAD                                                   LUMP              LUMP 
  14  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  15  202-02240           PAVEMENT REMOVAL                                                       1,918.000        SYS 
  16  202-02241           GUARDRAIL, REMOVE                                                        417.000        LFT 
  17  202-02278           CURB, CONCRETE, REMOVE                                                17,440.000        LFT 
  18  202-02637           PIPE, ABANDON AND GROUT FILL                                              50.000        LFT 
  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  20  202-52710           SIDEWALK, CONCRETE, REMOVE                                             4,600.000        SYS 
  21  202-90277           DETECTOR HOUSING, REMOVE                                                   1.000        EACH 
  22  202-91385           INLET, REMOVE                                                            110.000        EACH 
  23  202-93047           MANHOLE, REMOVE                                                            5.000        EACH 
  24  202-96133           PIPE, REMOVE                                                           2,545.000        LFT 
  25  202-96632           TRAFFIC SIGNALS AND EQUIPMENT, REMOVE                                      4.000        EACH 
  26  203-02000           EXCAVATION, COMMON                                                    12,867.000        CYS 
  27  203-02070           BORROW                                                                 2,207.000        CYS 
  28  205-06933           TEMPORARY DITCH INLET PROTECTION                                          13.000        EACH 
  29  205-06934           TEMPORARY MULCHING                                                         0.200        TON 
  30  205-06937           TEMPORARY SILT FENCE                                                  11,565.000        LFT 
  31  206-51220           EXCAVATION, WET                                                          556.100        CYS 
  32  206-51225           EXCAVATION, DRY                                                        1,068.800        CYS 
  33  207-08263           SUBGRADE TREATMENT, TYPE IA                                           25,738.000        SYS 
  34  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           3,404.000        SYS 
  35  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                         10,011.000        SYS 
  36  211-09264           STRUCTURE BACKFILL, TYPE 1                                            51,082.600        CYS 
  37  211-09266           STRUCTURE BACKFILL, TYPE 3                                               182.000        CYS 
  38  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                       460.000        EACH 
  39  213-09269           FLOWABLE BACKFILL, NON-REMOVEABLE                                      2,085.000        CYS 
  40  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      5,142.000        TON 
  41  302-07455           DENSE GRADED SUBBASE                                                     110.000        CYS 
  42  303-01180           COMPACTED AGGREGATE, NO. 53                                               84.800        TON 
  43  303-02051           STONE, NO 2                                                              269.500        TON 
  44  303-07449           COMPACTED AGGREGATE, NO. 73                                               72.000        TON 
  45  304-07491           HMA PATCHING, TYPE C                                                     250.000        TON 
  46  304-07494           WIDENING WITH HMA, TYPE C                                              9,400.000        TON 
  47  306-08036           MILLING, ASPHALT, 2 IN.                                               53,480.000        SYS 
  48  306-08042           MILLING, SCARIFICATION/PROFILE                                        16,752.000        SYS 
  49  306-08043           MILLING, TRANSITION                                                    3,043.000        SYS 
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  50  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  51  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      6,934.000        TON 
  52  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                               11,354.000        TON 
  53  402-07432           HMA SURFACE, TYPE A                                                      290.000        TON 
  54  402-07433           HMA SURFACE, TYPE B                                                      440.000        TON 
  55  402-07434           HMA SURFACE, TYPE C                                                      144.000        TON 
  56  402-07435           HMA INTERMEDIATE, TYPE A                                                 397.000        TON 
  57  402-07438           HMA INTERMEDIATE, TYPE B                                                 653.000        TON 
  58  402-07439           HMA INTERMEDIATE, TYPE C                                                 200.000        TON 
  59  402-07440           HMA BASE, TYPE A                                                       1,347.000        TON 
  60  402-07441           HMA BASE, TYPE B                                                       2,181.000        TON 
  61  402-07442           HMA BASE, TYPE C                                                         763.000        TON 
  62  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                             945.000        TON 
  63  406-05520           ASPHALT FOR TACK COAT                                                     62.000        TON 
  64  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  65  601-08433           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  66  601-08434           GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS                              1.000        EACH 
  67  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  68  601-95344           HANDRAIL, PEDESTRIAN                                                      14.400        LFT 
  69  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   100.000        LFT 
  70  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  71  604-07894           CURB RAMP, CONCRETE, A                                                    10.450        SYS 
  72  604-07896           CURB RAMP, CONCRETE, B                                                     8.230        SYS 
  73  604-07901           CURB RAMP, CONCRETE, G                                                    27.000        SYS 
  74  604-07902           CURB RAMP, CONCRETE, H                                                   117.480        SYS 
  75  604-44251           STEPS, CONCRETE                                                           45.600        CYS 
  76  604-91531           SIDEWALK, CONCRETE, 4 IN.                                              8,640.000        SYS 
  77  605-06100           CURB, INTEGRAL, C, CONCRETE                                              125.000        LFT 
  78  605-06120           CURB, CONCRETE                                                         4,734.000        LFT 
  79  605-06125           CURB, CONCRETE, MODIFIED                                                  66.000        LFT 
  80  605-06150           CURB AND GUTTER, C, CONCRETE                                          15,468.000        LFT 
  81  605-06250           CENTER CURB, C, CONCRETE                                                 690.000        SYS 
  82  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               656.000        SYS 
  83  610-07486           HMA FOR APPROACHES, TYPE A                                               241.000        TON 
  84  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,846.000        SYS 
  85  610-09108           PCCP FOR APPROACHES, 9 IN.                                             7,070.000        SYS 
  86  611-06497           MAILBOX ASSEMBLY, SINGLE                                                 116.000        EACH 
  87  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   3.000        EACH 
  88  614-06482           HEADER, CEMENT CONCRETE, D                                                50.000        SYS 
  89  615-06490           RIGHT OF WAY MARKER                                                      128.000        EACH 
  90  615-06500           MONUMENT, A                                                               22.000        EACH 
  91  615-06510           MONUMENT, C                                                                1.000        EACH 
  92  616-02320           GEOTEXTILES                                                              890.000        SYS 
  93  616-05689           RIPRAP, CLASS 2                                                          270.000        TON 
  94  616-06405           RIPRAP, REVETMENT                                                        111.000        TON 
  95  616-93772           INSPECTION HOLE                                                          100.000        EACH 
  96  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  97  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 
  98  621-06545           FERTILIZER                                                                 0.450        TON 
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  99  621-06560           MULCHED SEEDING, U                                                     2,200.000        SYS 
 100  621-06565           MULCHING MATERIAL                                                          9.000        TON 
 101  621-06575           SODDING, NURSERY                                                      22,000.000        SYS 
 102  622-98200           SIGN, DO NOT DISTURB                                                       4.000        EACH 
 103  628-09403           FIELD OFFICE, C                                                           30.000        MOS 
 104  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  60.000        MOS 
 105  702-04325           TEMPORARY SHORING                                                     LUMP              LUMP 
 106  702-51005           CONCRETE, A, SUBSTRUCTURE                                                127.900        CYS 
 107  702-51015           CONCRETE, B, FOOTINGS                                                    123.900        CYS 
 108  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                  288.000        LBS 
 109  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           307.000        EACH 
 110  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 60.200        CYS 
 111  703-06029           REINFORCING BARS, EPOXY COATED                                        73,250.000        LBS 
 112  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  404.000        EACH 
 113  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              223.800        CYS 
 114  704-51106           DECK DRAIN                                                                 4.000        EACH 
 115  706-06342           RAILING, PS-1                                                            153.000        LFT 
 116  706-06353           CONCRETE BRIDGE RAILING TRANSITION, TPS-1                                  4.000        EACH 
 117  707-05980           STRUCTURAL MEMBER, CONCRETE BOX BEAM, CB, 33 IN. X 48 IN.              3,332.000        LFT 
 118  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
 119  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                        250.000        LFT 
 120  715-02533           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 12 IN.                     1.000        EACH 
 121  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                         6,384.000        LFT 
 122  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         8,684.000        LFT 
 123  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                         7,148.000        LFT 
 124  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                         6,482.000        LFT 
 125  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                         2,089.000        LFT 
 126  715-05161           PIPE, TYPE 2, CIRCULAR, 48 IN.                                         1,596.000        LFT 
 127  715-05408           PIPE, SANITARY SEWER, 8 IN.                                            1,070.000        LFT 
 128  715-05711           PIPE, SANITARY SEWER, 6 IN.                                              500.000        LFT 
 129  715-08306           HMA FOR STRUCTURE INSTALLATION, TYPE C                                   705.500        TON 
 130  715-09064           VIDEO INSPECTION FOR PIPE                                             24,403.000        LFT 
 131  715-90052           LIFT STATION                                                          LUMP              LUMP 
 132  715-91738           WATER MAIN, DUCTILE IRON, 6 IN.                                           28.000        LFT 
 133  715-91739           WATER MAIN, DUCTILE IRON, 8 IN.                                          474.000        LFT 
 134  715-92543           WATER MAIN, 8 IN., RELOCATE                                              502.000        LFT 
 135  715-93910           WATER SERVICE LINE, ADJUST                                                15.000        EACH 
 136  715-97419           WATER MAIN, DUCTILE IRON, 24 IN.                                         397.000        LFT 
 137  715-97544           PIPE, DUCTILE IRON, 8 IN.                                                 87.000        LFT 
 138  716-04832           PIPE CASING,                                                              14.000        LFT 
 139  716-98480           PIPE CASING, 0.282 IN., 16 IN.                                            87.000        LFT 
 140  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                      11.000        EACH 
 141  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 
 142  720-44296           CAP INLET                                                                  5.000        EACH 
 143  720-45010           INLET, A3                                                                  4.000        EACH 
 144  720-45030           INLET, E7                                                                  7.000        EACH 
 145  720-45075           INLET, R13                                                                 3.000        EACH 
 146  720-45270           PIPE CATCH BASIN, 18 IN.                                                   7.000        EACH 
 147  720-45370           PIPE CATCH BASIN, 18 IN., MODIFIED                                         1.000        EACH 
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 148  720-45410           MANHOLE, C4                                                               78.000        EACH 
 149  720-45605           STRUCTURE, MANHOLE, RECONSTRUCT                                            5.000        LFT 
 150  720-90579           HYDRANT SETTING, RELOCATE                                                  5.000        EACH 
 151  720-93409           INLET, B15, MODIFIED                                                       2.000        EACH 
 152  720-93411           INLET, C15, MODIFIED                                                      24.000        EACH 
 153  720-94612           MANHOLE, K4                                                               18.000        EACH 
 154  720-95422           MANHOLE, J4                                                               52.000        EACH 
 155  720-98174           INLET, B15                                                               158.000        EACH 
 156  720-98555           INLET, C15                                                               105.000        EACH 
 157  720-98625           MANHOLE, C4, DROP                                                          1.000        EACH 
 158  729-51875           CONCRETE, A, PATCHING                                                    150.000        SFT 
 159  732-02532           VALVE WITH BOX, RESTRAINED, GATE, DUCTILE IRON, 8 IN.                      2.000        EACH 
 160  732-05538           TESTING AND DISINFECTION                                              LUMP              LUMP 
 161  732-08419           MODULAR BLOCK WALL                                                        64.400        SYS 
 162  732-08421           MODULAR BLOCK WALL ERECTION                                               64.400        SYS 
 163  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              19.000        EACH 
 164  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
 165  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                28.000        EACH 
 166  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     36,165.000        LFT 
 167  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          48,465.000        LFT 
 168  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       42.000        EACH 
 169  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            679.000        LFT 
 170  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              57.000        EACH 
 171  801-06640           CONSTRUCTION SIGN, A                                                      13.000        EACH 
 172  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 
 173  801-06710           FLASHING ARROW SIGN                                                    1,460.000        DAY 
 174  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 175  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
 176  801-07118           BARRICADE, III-A                                                         456.000        LFT 
 177  801-07119           BARRICADE, III-B                                                         672.000        LFT 
 178  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              240.000        LFT 
 179  801-94295           SIGNAL HEAD, RELOCATE                                                     44.000        EACH 
 180  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           798.100        LFT 
 181  802-05705           SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE                            20.340        LFT 
 182  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        108.000        EACH 
 183  802-07060           SIGN, SHEET, RELOCATE                                                     24.000        EACH 
 184  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    542.940        SFT 
 185  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    200.130        SFT 
 186  802-76045           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN.                     17.500        SFT 
 187  805-01815           SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT.                                 13.000        EACH 
 188  805-01827           TRAFFIC SIGNAL HEAD, INSTALL                                               6.000        EACH 
 189  805-01842           HANDHOLE, SIGNAL                                                          21.000        EACH 
 190  805-01879           SIGNAL SERVICE, INSTALL                                                    4.000        EACH 
 191  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
 192  805-02152           PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 18 IN.                  4.000        EACH 
 193  805-02328           SIGNAL CABLE, 1C 14GA.                                                16,052.000        LFT 
 194  805-02658           CABLE, COAXIAL                                                           341.000        LFT 
 195  805-03174           SYSTEM MASTER AND RELATED EQUIPMENT                                   LUMP              LUMP 
 196  805-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      3,080.000        LFT 
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 197  805-08464           RADIO, INTERCONNECT                                                        5.000        EACH 
 198  805-08487           TRAFFIC SIGNAL BACKPLATE                                                   8.000        EACH 
 199  805-08493           RADIO SYSTEM TESTING INTERCONNECT                                     LUMP              LUMP 
 200  805-09088           RADIO, OMNI ANTENNA                                                        1.000        EACH 
 201  805-09089           RADIO, YAGI ANTENNA                                                        4.000        EACH 
 202  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER,                                   18.000        EACH 
 203  805-09540           LOOP DETECTOR RACK                                                         8.000        EACH 
 204  805-78100           CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE                               3.000        EACH 
 205  805-78205           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN                     19.000        EACH 
 206  805-78215           TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN                7.000        EACH 
 207  805-78230           TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN,                     4.000        EACH 
 208  805-78245           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 3 FACE, 12 IN.                  2.000        EACH 
 209  805-78370           PEDESTRIAN PUSH BUTTON                                                     4.000        EACH 
 210  805-78415           SPAN, CATENARY, AND TETHER                                                13.000        EACH 
 211  805-78420           DISCONNECT HANGER                                                         14.000        EACH 
 212  805-78467           SIGNAL CABLE, 3C 8GA.                                                    175.000        LFT 
 213  805-78480           SIGNAL CABLE, 3C 14GA.                                                   868.000        LFT 
 214  805-78485           SIGNAL CABLE, 5C 14GA.                                                 2,228.000        LFT 
 215  805-78490           SIGNAL CABLE, 7C 14GA.                                                 3,628.000        LFT 
 216  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                       6,773.000        LFT 
 217  805-78785           SIGNAL DETECTOR HOUSING                                                   42.000        EACH 
 218  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    5,206.000        LFT 
 219  805-78900           PEDESTAL FOUNDATION, A                                                     1.000        EACH 
 220  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          3.000        EACH 
 221  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                         13.000        EACH 
 222  805-90005           SIGNAL PEDESTAL, 10 FT.                                                    1.000        EACH 
 223  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  20.000        EACH 
 224  805-97430           BUTTERFLY VALVE WITH BOX, 24 IN.                                           1.000        EACH 
 225  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        105.800        LFT 
 226  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                         282.000        LFT 
 227  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                        282.000        LFT 
 228  808-04896           LINE, EPOXY, BROKEN, YELLOW, 4 IN.                                        70.500        LFT 
 229  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,876.800        LFT 
 230  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,476.000        LFT 
 231  808-06716           LINE, REMOVE                                                          37,200.000        LFT 
 232  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             3,383.500        LFT 
 233  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             19,568.000        LFT 
 234  808-75260           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH              87.900        LFT 
 235  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        90.500        LFT 
 236  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    645.000        LFT 
 237  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.              2,056.000        LFT 
 238  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 48.000        EACH 
 239  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
 240  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              632.000        EACH 
 241  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      914.000        EACH 
 242  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                182.000        LFT 
 243  808-95638           CENTER CURB PAINTING                                                   3,473.000        SFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   3.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          54.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           4.000        EACH 
  15  202-04089           SIGN, SHEET, REMOVE                                                       52.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                     1,315.000        CYS 
  17  203-02070           BORROW                                                                 1,855.000        CYS 
  18  205-06930           SPLASHPAD, RIPRAP                                                          5.200        TON 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     22.500        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                          11.000        EACH 
  21  205-06937           TEMPORARY SILT FENCE                                                   8,165.000        LFT 
  22  205-06938           TEMPORARY SLOPE DRAIN                                                     45.000        LFT 
  23  207-08263           SUBGRADE TREATMENT, TYPE IA                                           12,581.000        SYS 
  24  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                          1,089.000        SYS 
  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                               678.000        CYS 
  26  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      2,450.000        TON 
  27  303-01180           COMPACTED AGGREGATE, NO. 53                                            1,688.000        TON 
  28  303-93506           AGGREGATE, 2                                                              89.000        CYS 
  29  304-07493           WIDENING WITH HMA, TYPE B                                              2,920.000        TON 
  30  306-08036           MILLING, ASPHALT, 2 IN.                                               12,454.000        SYS 
  31  306-08043           MILLING, TRANSITION                                                    1,095.000        SYS 
  32  401-07334           QC/QA-HMA, 3, 76, SURFACE, 9.5 mm                                      1,971.000        TON 
  33  401-07403           QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm                                1,714.000        TON 
  34  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        1,810.000        TON 
  35  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 
  36  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  37  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   675.000        LFT 
  38  605-06145           CURB AND GUTTER, B, CONCRETE                                             674.000        LFT 
  39  610-07487           HMA FOR APPROACHES, TYPE B                                               364.000        TON 
  40  614-06470           HEADER, CEMENT CONCRETE, A                                               400.000        LFT 
  41  615-06490           RIGHT OF WAY MARKER                                                       46.000        EACH 
  42  615-06505           MONUMENT, B                                                                9.000        EACH 
  43  615-06510           MONUMENT, C                                                                2.000        EACH 
  44  616-02320           GEOTEXTILES                                                              449.000        SYS 
  45  616-06401           RIPRAP, DUMPED                                                           337.000        TON 
  46  616-06405           RIPRAP, REVETMENT                                                          3.000        TON 
  47  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  48  621-06545           FERTILIZER                                                                 0.200        TON 
  49  621-06557           SEED MIXTURE, T                                                          338.000        LBS 
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          CALL ORDER   : 171                                              CONTRACT ID  : SR -29631-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  50  621-06565           MULCHING MATERIAL                                                          4.000        TON 
  51  621-06575           SODDING, NURSERY                                                      19,543.000        SYS 
  52  628-09402           FIELD OFFICE, B                                                           18.000        MOS 
  53  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  12.000        MOS 
  54  715-03475           SAFETY METAL END SECTION, 4:1, 15 IN.                                      3.000        EACH 
  55  715-04611           SAFETY METAL END SECTION, 4:1, 12 IN.                                      4.000        EACH 
  56  715-05118           PIPE, TYPE 1, CIRCULAR, 12 IN.                                            35.000        LFT 
  57  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           378.000        LFT 
  58  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           843.000        LFT 
  59  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            31.000        LFT 
  60  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            94.000        LFT 
  61  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                     9.000        TON 
  62  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  63  715-46010           PIPE END SECTION, 18 IN.                                                   1.000        EACH 
  64  720-45030           INLET, E7                                                                  3.000        EACH 
  65  720-45035           INLET, F7                                                                  6.000        EACH 
  66  720-45335           CATCH BASIN, E7, MODIFIED                                                  2.000        EACH 
  67  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  68  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 
  69  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     34,976.000        LFT 
  70  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                        3.000        EACH 
  71  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY)                 3.000        EACH 
  72  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR)                  4.000        EACH 
  73  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                            168.000        LFT 
  74  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
  75  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  76  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 
  77  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  78  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  79  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                           404.000        LFT 
  80  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                    140.060        SFT 
  81  802-76035           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN.                    100.880        SFT 
  82  805-01816           SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT.                            4.000        EACH 
  83  805-78010           CONTROLLER AND CABINET, FLASHER, SOLID STATE                               1.000        EACH 
  84  805-78195           TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED                                    8.000        EACH 
  85  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 
  86  805-78420           DISCONNECT HANGER                                                          4.000        EACH 
  87  805-78480           SIGNAL CABLE, 3C 14GA.                                                   104.000        LFT 
  88  805-78485           SIGNAL CABLE, 5C 14GA.                                                   765.000        LFT 
  89  805-81032           SIGNAL STRAIN POLE, STEEL, 30 FT.                                          4.000        EACH 
  90  807-86810           SERVICE POINT, II                                                          1.000        EACH 
  91  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              10,231.000        LFT 
  92  808-75140           PAVEMENT MESSAGE MARKINGS, PAINT, WORD RXR                                 3.000        EACH 
  93  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,639.000        LFT 
  94  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       402.000        LFT 
  95  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    253.000        LFT 
  96  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  8.000        EACH 
  97  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      8.000        EACH 
  98  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       55.000        EACH 
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          CALL ORDER   : 171                                              CONTRACT ID  : SR -29631-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 
 
  99  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              3,863.000        LFT 
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          CALL ORDER   : 181                                              CONTRACT ID  : SR -30184-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                     2,082.000        CYS 
  13  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    120.000        TON 
  14  205-06936           TEMPORARY SEDIMENT TRAP                                                   78.000        TON 
  15  205-09543           NO 2 STONE                                                               100.000        TON 
  16  207-08263           SUBGRADE TREATMENT, TYPE IA                                            3,000.000        SYS 
  17  211-02050           B BORROW                                                                  41.000        CYS 
  18  211-09268           STRUCTURE BACKFILL, TYPE 5                                               462.000        CYS 
  19  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        416.000        TON 
  20  303-01180           COMPACTED AGGREGATE, NO. 53                                              428.000        TON 
  21  304-07494           WIDENING WITH HMA, TYPE C                                                 63.000        TON 
  22  306-08043           MILLING, TRANSITION                                                      444.000        SYS 
  23  402-07434           HMA SURFACE, TYPE C                                                      220.000        TON 
  24  402-07439           HMA INTERMEDIATE, TYPE C                                                 388.000        TON 
  25  402-07442           HMA BASE, TYPE C                                                         665.000        TON 
  26  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  27  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 
  28  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   406.300        LFT 
  30  615-06490           RIGHT OF WAY MARKER                                                        8.000        EACH 
  31  615-06505           MONUMENT, B                                                                3.000        EACH 
  32  616-02320           GEOTEXTILES                                                              390.000        SYS 
  33  616-06405           RIPRAP, REVETMENT                                                        235.000        TON 
  34  616-06451           RIPRAP, UNIFORM                                                            7.000        TON 
  35  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 
  36  621-06559           MULCHED SEEDING, R                                                     2,414.000        SYS 
  37  621-06567           WATER                                                                      5.000        kGAL 
  38  621-06574           SODDING                                                                1,272.000        SYS 
  39  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  40  715-05168           PIPE, TYPE 3, CIRCULAR, 12 IN.                                            10.000        LFT 
  41  715-05203           PIPE, TYPE 4, CIRCULAR, 4 IN.                                             60.000        LFT 
  42  723-06660           WINGWALL                                                                  68.200        SYS 
  43  723-07659           STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 120 IN.                         50.000        LFT 
  44  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  45  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                11.000        EACH 
  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              20.000        EACH 
  47  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 
  48  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  49  801-07118           BARRICADE, III-A                                                          96.000        LFT 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 
 
  50  802-91122           SIGN, GROUND MOUNTED, RESET                                                4.000        EACH 
  51  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               1,300.000        LFT 
  52  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               163.000        LFT 
  53  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                415.000        LFT 
  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               14.000        EACH 
  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       14.000        EACH 
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          CALL ORDER   : 201                                              CONTRACT ID  : SR -30593-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ROADSIDE MAINTENANCE, WILDFLOWERS 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  621-06567           WATER                                                                    150.000        kGAL 
   8  621-06574           SODDING                                                                  115.000        SYS 
   9  621-06734           WILD FLOWERS PLUG PLANTING                                             2,000.000        EACH 
  10  621-07762           COMPOST AMENDED SOIL                                                       6.000        CYS 
  11  621-98038           MULCH, HARDWOOD SHREDDED BARK                                             10.000        CYS 
  12  622-04669           HERBICIDE TREATMENT                                                        6.000        GAL 
  13  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  6.000        EACH 
  14  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  15  628-09409           MOBILE INTERNET SERVICE                                                    5.000        MOS 
  16  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  19  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 
  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 211                                              CONTRACT ID  : SR -30613-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    PIPE LINING 
 
   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   5  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  616-02320           GEOTEXTILES                                                               40.000        SYS 
   8  616-05689           RIPRAP, CLASS 2                                                           30.000        TON 
   9  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  10  725-06878           PIPE LINER, THERMOPLASTIC, 84 IN.                                        285.000        LFT 
  11  725-09312           PIPE LINER, THERMOPLASTIC, 33.0 SFT.                                      92.000        LFT 
  12  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  13  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 
  14  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 221                                              CONTRACT ID  : SR -31097-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,000.000        TON 
   9  304-07490           HMA PATCHING, TYPE B                                                     300.000        TON 
  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,566.000        SYS 
  11  306-08042           MILLING, SCARIFICATION/PROFILE                                        38,208.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                    2,880.000        SYS 
  13  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           3,800.000        TON 
  14  406-05520           ASPHALT FOR TACK COAT                                                     14.000        TON 
  15  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  16  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        400.000        LFT 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             400.000        LFT 
  20  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     3,945.000        LFT 
  23  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      31,972.000        LFT 
  24  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,164.000        LFT 
  25  808-75097           TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN.                             24.000        LFT 
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          CALL ORDER   : 231                                              CONTRACT ID  : SR -31112-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                              525.000        TON 
   9  306-08043           MILLING, TRANSITION                                                    3,840.000        SYS 
  10  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           3,077.000        TON 
  11  406-05520           ASPHALT FOR TACK COAT                                                     18.000        TON 
  12  715-06870           PIPE LINER, THERMOPLASTIC, 30 IN.                                         50.000        LFT 
  13  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  14  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,860.000        LFT 
  15  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  17  808-01238           TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE                               1.000        EACH 
  18  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,658.000        LFT 
  19  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      23,198.000        LFT 
  20  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     13,864.000        LFT 
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          CALL ORDER   : 241                                              CONTRACT ID  : SR -31118-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                            1,600.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           76,086.000        SYS 
  10  306-08432           MILLING, APPROACH                                                      2,153.000        SYS 
  11  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           6,300.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                     20.000        TON 
  13  610-07487           HMA FOR APPROACHES, TYPE B                                               200.000        TON 
  14  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  15  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  16  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06640           CONSTRUCTION SIGN, A                                                      14.000        EACH 
  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  20  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         2.000        EACH 
  21  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     7,500.000        LFT 
  22  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      59,280.000        LFT 
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          CALL ORDER   : 251                                              CONTRACT ID  : SR -31119-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 
   9  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           32,000.000        SYS 
  10  306-08432           MILLING, APPROACH                                                      3,250.000        SYS 
  11  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                           2,700.000        TON 
  12  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 
  13  610-07487           HMA FOR APPROACHES, TYPE B                                               275.000        TON 
  14  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 
  15  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
  16  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  18  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,300.000        LFT 
  19  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,300.000        LFT 
  20  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 
  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  22  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   7.000        EACH 
  23  805-02503           CABLE, ROADWAY LOOP, 1C 14GA.                                          3,248.000        LFT 
  24  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,568.000        LFT 
  25  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               9,342.000        LFT 
  26  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               690.000        LFT 
  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             13,521.000        LFT 
  28  808-75278           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                       255.000        LFT 
  29  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    227.000        LFT 
  30  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                496.000        LFT 
  31  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  3.000        EACH 
  32  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      3.000        EACH 
  33  808-75340           PAVEMENT MESSAGE  MARKINGS, THERMOPLASTIC, WORD, RXR                       2.000        EACH 
  34  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               85.000        EACH 
  35  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       85.000        EACH 
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          CALL ORDER   : 261                                              CONTRACT ID  : SR -31225-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    US 24 White County between CR 300E and CR 425E 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  203-08607           LINEAR GRADING                                                            23.000        LFT 
  10  303-07449           COMPACTED AGGREGATE, NO. 73                                               55.000        TON 
  11  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            9,930.000        SYS 
  12  306-08043           MILLING, TRANSITION                                                      435.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      1,500.000        SYS 
  14  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        860.000        TON 
  16  402-07452           HMA WEDGE AND LEVEL,  TYPE C                                           4,050.000        TON 
  17  406-05520           ASPHALT FOR TACK COAT                                                      5.500        TON 
  18  610-07487           HMA FOR APPROACHES, TYPE B                                               180.000        TON 
  19  628-09402           FIELD OFFICE, B                                                            4.000        MOS 
  20  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   4.000        MOS 
  21  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  22  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,540.000        LFT 
  23  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           1,540.000        LFT 
  24  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      15,000.000        LFT 
  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     15,000.000        LFT 
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          CALL ORDER   : 301                                              CONTRACT ID  : SRS-30614-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    WEDGE AND LEVEL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02279           CURB AND GUTTER, REMOVE                                                  377.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               162.000        SYS 
  11  304-07490           HMA PATCHING, TYPE B                                                     130.000        TON 
  12  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            9,800.000        SYS 
  13  306-08432           MILLING, APPROACH                                                      1,200.000        SYS 
  14  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                        850.000        TON 
  15  406-05520           ASPHALT FOR TACK COAT                                                      4.000        TON 
  16  604-06069           CURB RAMP, CONCRETE                                                      114.400        SYS 
  17  604-07894           CURB RAMP, CONCRETE, A                                                    28.000        SYS 
  18  604-07901           CURB RAMP, CONCRETE, G                                                     4.900        SYS 
  19  604-07903           CURB RAMP, CONCRETE, K                                                    17.800        SYS 
  20  605-06140           CURB AND GUTTER, CONCRETE                                                377.000        LFT 
  21  610-07487           HMA FOR APPROACHES, TYPE B                                                93.000        TON 
  22  621-06575           SODDING, NURSERY                                                          20.000        SYS 
  23  628-09402           FIELD OFFICE, B                                                            6.000        MOS 
  24  720-04499           INLET, RECONSTRUCT                                                         3.000        EACH 
  25  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  26  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  27  720-44036           CASTING GRATE, 8                                                           2.000        EACH 
  28  720-98712           CASTING GRATE, 10                                                          1.000        EACH 
  29  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  30  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        430.000        LFT 
  31  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             430.000        LFT 
  32  801-06640           CONSTRUCTION SIGN, A                                                      29.000        EACH 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              11.000        LFT 
  35  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  36  802-97428           POST, TUBULAR                                                             10.000        LFT 
  37  802-97812           STREET NAME IDENTIFICATION SIGN                                            1.000        EACH 
  38  805-02441           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                     960.000        LFT 
  39  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                      396.000        LFT 
  40  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR)                         1.000        EACH 
  41  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                280.000        LFT 
  42  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 275.000        LFT 
  43  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               300.000        LFT 
  44  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,225.000        LFT 
  45  808-75274           TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW,                        85.000        LFT 
  46  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    315.000        LFT 
  47  808-75300           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN.                400.000        LFT 
  48  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  9.000        EACH 
  49  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      6.000        EACH 
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          CALL ORDER   : 311                                              CONTRACT ID  : SRS-31781-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  202-02278           CURB, CONCRETE, REMOVE                                                   100.000        LFT 
  10  202-52710           SIDEWALK, CONCRETE, REMOVE                                               100.000        SYS 
  11  202-90277           DETECTOR HOUSING, REMOVE                                                  11.000        EACH 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                              100.000        TON 
  13  304-07491           HMA PATCHING, TYPE C                                                     244.000        TON 
  14  306-08036           MILLING, ASPHALT, 2 IN.                                               50,436.000        SYS 
  15  306-08043           MILLING, TRANSITION                                                      600.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      4,121.000        SYS 
  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      4,161.000        TON 
  18  406-05520           ASPHALT FOR TACK COAT                                                     15.000        TON 
  19  506-06333           PCCP PATCHING, FULL DEPTH                                                535.000        SYS 
  20  604-06070           SIDEWALK, CONCRETE                                                       100.000        SYS 
  21  604-07897           CURB RAMP, CONCRETE, C                                                    18.000        SYS 
  22  604-07901           CURB RAMP, CONCRETE, G                                                    30.000        SYS 
  23  604-07902           CURB RAMP, CONCRETE, H                                                    15.000        SYS 
  24  605-06120           CURB, CONCRETE                                                           100.000        LFT 
  25  610-07488           HMA FOR APPROACHES, TYPE C                                               340.000        TON 
  26  621-06574           SODDING                                                                   60.000        SYS 
  27  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  28  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                   3.000        MOS 
  29  720-06525           CASTING, ADJUST TO GRADE, MONUMENT                                         2.000        EACH 
  30  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 
  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  32  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,683.000        LFT 
  33  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,683.000        LFT 
  34  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  37  801-07612           TEMPORARY PAVEMENT MARKING, 24 IN.                                       305.000        LFT 
  38  805-02327           SIGNAL DETECTOR HOUSING, ADJUST TO GRADE                                   1.000        EACH 
  39  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                   5,000.000        LFT 
  40  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                         500.000        LFT 
  41  805-78785           SIGNAL DETECTOR HOUSING                                                   11.000        EACH 
  42  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                    1,600.000        LFT 
  43  808-01428           TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN.                  305.000        LFT 
  44  808-05929           TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN.                256.000        LFT 
  45  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              3,059.000        LFT 
  46  808-75205           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               5,947.000        LFT 
  47  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             1,701.000        LFT 
  48  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,082.000        LFT 
  49  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    305.000        LFT 
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          CALL ORDER   : 311                                              CONTRACT ID  : SRS-31781-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
  50  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                 50.000        EACH 
  51  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                     37.000        EACH 
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          CALL ORDER   : 321                                              CONTRACT ID  : SRS-31809-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    ASPHALT RESURFACE 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  303-01180           COMPACTED AGGREGATE, NO. 53                                               50.000        TON 
  13  303-07449           COMPACTED AGGREGATE, NO. 73                                              100.000        TON 
  14  304-07490           HMA PATCHING, TYPE B                                                     354.000        TON 
  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           79,358.000        SYS 
  16  306-08432           MILLING, APPROACH                                                      5,548.000        SYS 
  17  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 
  18  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                      6,547.000        TON 
  19  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                             100.000        TON 
  20  406-05520           ASPHALT FOR TACK COAT                                                     23.000        TON 
  21  610-07487           HMA FOR APPROACHES, TYPE B                                               458.000        TON 
  22  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  23  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 
  24  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 
  25  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,000.000        LFT 
  26  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,000.000        LFT 
  27  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 
  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  29  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,511.000        LFT 
  30  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      54,870.000        LFT 
  31  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     46,635.000        LFT 
  32  808-75297           TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN.                    135.000        LFT 
  33  808-75320           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION                  2.000        EACH 
  34  808-75325           PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY)                      1.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : SB -28428-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          12.000        MOS 
   5  105-08523           RADIO SERVICE                                                             12.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  14  202-02240           PAVEMENT REMOVAL                                                         136.000        SYS 
  15  202-02241           GUARDRAIL, REMOVE                                                        712.500        LFT 
  16  202-02276           GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE                                4.000        EACH 
  17  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  18  205-06937           TEMPORARY SILT FENCE                                                     200.000        LFT 
  19  205-09543           NO 2 STONE                                                               100.000        TON 
  20  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                      48.000        CYS 
  21  211-06467           AGGREGATE FOR END BENT BACKFILL                                           40.000        CYS 
  22  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        123.000        TON 
  23  302-07455           DENSE GRADED SUBBASE                                                      34.000        CYS 
  24  306-08043           MILLING, TRANSITION                                                      220.000        SYS 
  25  402-07432           HMA SURFACE, TYPE A                                                       17.000        TON 
  26  406-05521           ASPHALT FOR TACK COAT                                                    960.000        SYS 
  27  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  28  601-07050           GUARDRAIL END TREATMENT, OS, RESET                                         4.000        EACH 
  29  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   850.000        LFT 
  30  602-06729           BARRIER DELINEATOR                                                        10.000        EACH 
  31  607-95754           PAVED SIDE DITCH, BREAK                                                   72.000        LFT 
  32  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               254.000        SYS 
  33  610-07487           HMA FOR APPROACHES, TYPE B                                                70.000        TON 
  34  616-02320           GEOTEXTILES                                                              733.000        SYS 
  35  616-06405           RIPRAP, REVETMENT                                                        499.000        TON 
  36  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       6,287.000        SFT 
  37  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             6,287.000        SFT 
  38  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  39  621-06559           MULCHED SEEDING, R                                                       167.000        SYS 
  40  621-06567           WATER                                                                      1.000        kGAL 
  41  621-06574           SODDING                                                                   32.000        SYS 
  42  628-09401           FIELD OFFICE, A                                                           12.000        MOS 
  43  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             400.000        LBS 
  44  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                2,576.000        LBS 
  45  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           298.000        EACH 
  46  702-92857           CONCRETE, C, SUBSTRUCTURE                                                 19.400        CYS 
  47  703-51032           REINFORCING STEEL, EPOXY COATED                                       64,067.000        LBS 
  48  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              189.500        CYS 
  49  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
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          CALL ORDER   : 361                                              CONTRACT ID  : SB -28428-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  706-51020           CONCRETE, C, RAILING                                                      33.800        CYS 
  51  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  52  710-51864           FIELD DRILLED HOLE                                                        76.000        EACH 
  53  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  54  711-96800           STUD SHEAR CONNECTORS                                                  1,836.000        EACH 
  55  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              120.000        LFT 
  56  726-93524           BEARING ASSEMBLY, I                                                       12.000        EACH 
  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 
  58  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              17.000        EACH 
  59  801-06640           CONSTRUCTION SIGN, A                                                      18.000        EACH 
  60  801-07118           BARRICADE, III-A                                                          64.000        LFT 
  61  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                               8.170        LFT 
  62  802-07060           SIGN, SHEET, RELOCATE                                                      1.000        EACH 
  63  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       103.000        LFT 
  64  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,012.000        LFT 
  65  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      2,013.000        LFT 
  66  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                7.000        EACH 
  67  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        7.000        EACH 
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          CALL ORDER   : 371                                              CONTRACT ID  : SB -28850-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          13.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         688.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                      1,465.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51368           SLOPEWALL, REMOVE                                                        365.000        SYS 
  17  202-91385           INLET, REMOVE                                                              4.000        EACH 
  18  202-94749           CURB, ASPHALT, REMOVE                                                    675.000        LFT 
  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     66.000        TON 
  20  205-06933           TEMPORARY DITCH INLET PROTECTION                                           3.000        EACH 
  21  205-06937           TEMPORARY SILT FENCE                                                   7,703.000        LFT 
  22  205-09543           NO 2 STONE                                                               100.000        TON 
  23  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     599.000        CYS 
  24  206-93520           TEMPORARY SHEET PILING                                                 1,760.000        SFT 
  25  207-08263           SUBGRADE TREATMENT, TYPE IA                                            4,710.000        SYS 
  26  211-06467           AGGREGATE FOR END BENT BACKFILL                                          136.000        CYS 
  27  211-09265           STRUCTURE BACKFILL, TYPE 2                                               108.000        CYS 
  28  211-09268           STRUCTURE BACKFILL, TYPE 5                                                30.000        CYS 
  29  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                         46.000        TON 
  30  302-07455           DENSE GRADED SUBBASE                                                     138.000        CYS 
  31  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              292.000        SYS 
  32  306-08043           MILLING, TRANSITION                                                      585.000        SYS 
  33  402-07453           HMA FOR TEMPORARY PAVEMENT                                             3,232.000        TON 
  34  406-05521           ASPHALT FOR TACK COAT                                                  4,300.000        SYS 
  35  502-06329           PCCP, 12 IN.                                                             214.000        SYS 
  36  503-03489           RETROFITTED TIE BARS                                                      96.000        EACH 
  37  503-05310           TERMINAL JOINT                                                            96.000        LFT 
  38  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              6.000        EACH 
  39  601-07661           GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH                     2.000        EACH 
  40  601-94690           GUARDRAIL END TREATMENT, MS                                                2.000        EACH 
  41  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   675.000        LFT 
  42  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                     525.000        LFT 
  43  601-99132           GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING                              4.000        EACH 
  44  602-06729           BARRIER DELINEATOR                                                        38.000        EACH 
  45  605-05523           CURB, HMA                                                                857.000        LFT 
  46  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                      10,083.000        LFT 
  47  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               684.000        SYS 
  48  610-07487           HMA FOR APPROACHES, TYPE B                                               501.000        TON 
  49  616-02320           GEOTEXTILES                                                              943.000        SYS 
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  50  616-06405           RIPRAP, REVETMENT                                                        389.000        TON 
  51  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               659.000        SYS 
  52  616-93772           INSPECTION HOLE                                                            2.000        EACH 
  53  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      14,006.000        SFT 
  54  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                      14,692.000        SFT 
  55  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            14,006.000        SFT 
  56  619-09434           PAINT STEEL BRIDGE, TYPE 1                                            14,692.000        SFT 
  57  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  58  621-06545           FERTILIZER                                                                 2.000        TON 
  59  621-06553           SEED MIXTURE, R                                                          378.000        LBS 
  60  621-06557           SEED MIXTURE, T                                                          330.000        LBS 
  61  621-06565           MULCHING MATERIAL                                                          8.000        TON 
  62  621-06567           WATER                                                                      2.000        kGAL 
  63  621-06574           SODDING                                                                  195.000        SYS 
  64  628-09401           FIELD OFFICE, A                                                           13.000        MOS 
  65  628-09407           FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL                                  13.000        MOS 
  66  701-98647           PILE, CONCRETE, STEEL SHELL ENCASED, 0.203 IN., 14 IN.                   836.000        LFT 
  67  702-51005           CONCRETE, A, SUBSTRUCTURE                                                140.700        CYS 
  68  702-51015           CONCRETE, B, FOOTINGS                                                     35.300        CYS 
 
  69  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           760.000        EACH 
  70  702-92857           CONCRETE, C, SUBSTRUCTURE                                                125.500        CYS 
  71  703-51030           REINFORCING STEEL                                                     20,788.000        LBS 
  72  703-51032           REINFORCING STEEL, EPOXY COATED                                      249,223.000        LBS 
  73  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              746.100        CYS 
  74  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    8.000        EACH 
  75  706-51020           CONCRETE, C, RAILING                                                     128.800        CYS 
  76  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  77  709-04647           FIBER WRAP CONCRETE CASING SYSTEM                                     LUMP              LUMP 
  78  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  710-51864           FIELD DRILLED HOLE                                                     1,130.000        EACH 
  81  711-04121           ANCHOR BOLT, AB1                                                           8.000        EACH 
  82  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  83  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  84  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  85  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  86  711-96800           STUD SHEAR CONNECTORS                                                  3,960.000        EACH 
  87  713-02478           GUARDRAIL TRANSITION, TGB, TEMPORARY BRIDGE APPROACHES                     4.000        EACH 
  88  713-99365           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, TEMPORARY BRIDGE                 350.000        LFT 
  89  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              320.000        LFT 
  90  715-46005           PIPE END SECTION, 15 IN.                                                   4.000        EACH 
  91  718-08308           UNDERDRAIN, PATCHING                                                     100.000        LFT 
  92  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           218.000        LFT 
  93  726-93524           BEARING ASSEMBLY, I                                                       14.000        EACH 
  94  726-93525           BEARING ASSEMBLY, II                                                      28.000        EACH 
  95  726-96038           BEARING ASSEMBLY, IV                                                      14.000        EACH 
  96  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  97  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          61,497.000        LFT 
  98  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           6,080.000        LFT 
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  99  801-06640           CONSTRUCTION SIGN, A                                                      60.000        EACH 
 100  801-06645           CONSTRUCTION SIGN, B                                                       8.000        EACH 
 101  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 
 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
 103  801-07118           BARRICADE, III-A                                                          96.000        LFT 
 104  801-07119           BARRICADE, III-B                                                         120.000        LFT 
 105  801-07606           TEMPORARY CROSSOVER DRAINAGE PIPE                                        640.000        LFT 
 106  801-52817           TEMPORARY CROSSOVER, B                                                     2.000        EACH 
 107  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 
 108  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                      3,757.000        LFT 
 109  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      15,028.000        LFT 
 110  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     15,028.000        LFT 
 111  808-06716           LINE, REMOVE                                                          10,526.000        LFT 
 112  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               37.000        EACH 
 113  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       37.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 33 
 
          CALL ORDER   : 381                                              CONTRACT ID  : SB -29015-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    Initial Group 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          20.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  13  202-02240           PAVEMENT REMOVAL                                                         107.000        SYS 
  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  15  202-94793           BARRIER, MEDIAN, CONCRETE, REMOVE                                        580.000        LFT 
  16  203-02000           EXCAVATION, COMMON                                                     2,740.000        CYS 
  17  203-02070           BORROW                                                                14,990.000        CYS 
  18  205-03371           SEDIMENT, REMOVE                                                          85.000        CYS 
  19  205-06930           SPLASHPAD, RIPRAP                                                          2.600        TON 
  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    408.000        TON 
  21  205-06934           TEMPORARY MULCHING                                                         9.000        TON 
  22  205-06937           TEMPORARY SILT FENCE                                                   2,735.000        LFT 
  23  205-06938           TEMPORARY SLOPE DRAIN                                                     60.000        LFT 
  24  205-09543           NO 2 STONE                                                                90.000        TON 
  25  206-51225           EXCAVATION, DRY                                                          125.000        CYS 
  26  207-08263           SUBGRADE TREATMENT, TYPE IA                                           11,056.000        SYS 
  27  211-02050           B BORROW                                                               3,400.000        CYS 
  28  211-06467           AGGREGATE FOR END BENT BACKFILL                                           86.000        CYS 
  29  211-07454           STRUCTURE BACKFILL                                                     6,969.000        CYS 
  30  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      3,873.000        TON 
  31  302-06464           SUBBASE FOR PCCP                                                          27.000        CYS 
  32  302-07455           DENSE GRADED SUBBASE                                                      70.800        CYS 
  33  401-07408           QC/QA-HMA, 3, 64, BASE, 25.0 mm                                        3,611.000        TON 
  34  402-07434           HMA SURFACE, TYPE C                                                      768.000        TON 
  35  402-07439           HMA INTERMEDIATE, TYPE C                                                 681.000        TON 
  36  402-07453           HMA FOR TEMPORARY PAVEMENT                                               107.000        TON 
  37  406-05520           ASPHALT FOR TACK COAT                                                      4.500        TON 
  38  502-06330           PCCP, 13 IN.                                                             107.000        SYS 
  39  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  40  601-01846           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3                               1.000        EACH 
  41  601-05586           GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9                               2.000        EACH 
  42  601-94689           GUARDRAIL END TREATMENT, OS                                                1.000        EACH 
  43  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 1,125.000        LFT 
  44  602-06729           BARRIER DELINEATOR                                                        40.000        EACH 
  45  602-91266           MEDIAN BARRIER, CONCRETE, MODIFIED                                       520.000        LFT 
  46  605-05523           CURB, HMA                                                              1,412.000        LFT 
  47  605-06120           CURB, CONCRETE                                                           169.000        LFT 
  48  607-06370           PAVED SIDE DITCH, H                                                      393.000        LFT 
  49  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               424.800        SYS 
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  50  610-07486           HMA FOR APPROACHES, TYPE A                                               259.000        TON 
  51  610-08446           PCCP FOR APPROACHES, 6 IN.                                                71.200        SYS 
  52  611-06497           MAILBOX ASSEMBLY, SINGLE                                                   5.000        EACH 
  53  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   2.000        EACH 
  54  615-06490           RIGHT OF WAY MARKER                                                       20.000        EACH 
  55  615-06505           MONUMENT, B                                                                4.000        EACH 
  56  616-02320           GEOTEXTILES                                                              919.000        SYS 
  57  616-06451           RIPRAP, UNIFORM                                                          532.000        TON 
  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 
  59  621-06545           FERTILIZER                                                                 1.400        TON 
  60  621-06553           SEED MIXTURE, R                                                          576.000        LBS 
  61  621-06557           SEED MIXTURE, T                                                          508.000        LBS 
  62  621-06565           MULCHING MATERIAL                                                          7.000        TON 
  63  621-06567           WATER                                                                      2.200        kGAL 
  64  621-06574           SODDING                                                                  552.000        SYS 
  65  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  8.000        EACH 
  66  622-98200           SIGN, DO NOT DISTURB                                                      15.000        EACH 
  67  628-09401           FIELD OFFICE, A                                                           10.000        MOS 
  68  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                 3,524.000        LFT 
  69  702-51005           CONCRETE, A, SUBSTRUCTURE                                                253.200        CYS 
  70  702-51015           CONCRETE, B, FOOTINGS                                                     50.800        CYS 
  71  702-51100           DRAIN PIPE, CAST IRON, 6 IN.                                             332.000        LBS 
  72  702-51110           GRATES, BASINS, AND FITTINGS, CAST IRON                                1,228.000        LBS 
  73  703-06028           REINFORCING BARS                                                       9,233.000        LBS 
  74  703-06029           REINFORCING BARS, EPOXY COATED                                       108,626.000        LBS 
  75  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              283.600        CYS 
  76  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  77  706-51020           CONCRETE, C, RAILING                                                      36.100        CYS 
  78  707-07605           STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM, 54 IN. X 48 IN.              1,110.000        LFT 
  79  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  80  715-05128           PIPE, TYPE 1, CIRCULAR, 48 IN.                                           118.000        LFT 
  81  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                           102.000        LFT 
  82  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              201.000        LFT 
  83  715-46005           PIPE END SECTION, 15 IN.                                                   2.000        EACH 
  84  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           129.000        LFT 
  85  731-93945           FACE PANELS, CONCRETE                                                 11,365.000        SFT 
  86  731-93946           WALL ERECTION                                                         11,365.000        SFT 
  87  731-93947           LEVELING PAD, CONCRETE                                                   748.000        LFT 
  88  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  89  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 
  90  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          11,945.000        LFT 
  91  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              13.000        EACH 
  92  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 
  93  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 
  94  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 
  95  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  96  801-07023           ENERGY ABSORBING TERMINAL, CZ, TL-2                                        2.000        EACH 
  97  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  98  801-07119           BARRICADE, III-B                                                          48.000        LFT 
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  99  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,250.000        LFT 
 100  802-05701           SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE                              24.000        LFT 
 101  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     12.500        SFT 
 102  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                        610.000        LFT 
 103  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       2,984.000        LFT 
 104  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                      1,544.000        LFT 
 105  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               3,656.000        LFT 
 106  808-06716           LINE, REMOVE                                                           4,050.000        LFT 
 107  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              3,656.000        LFT 
 108  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               32.000        EACH 
 109  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       32.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           6.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08442           QUALITY ADJUSTMENTS, SUPERSTRUCTURE                                        1.000        DOL 
   8  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   9  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         283.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                        212.000        LFT 
  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  15  202-93741           GUARD RAIL END TREATMENT, REMOVE                                           4.000        EACH 
  16  203-02000           EXCAVATION, COMMON                                                        61.000        CYS 
  17  302-07455           DENSE GRADED SUBBASE                                                      46.000        CYS 
  18  306-08043           MILLING, TRANSITION                                                      415.000        SYS 
  19  402-07451           HMA WEDGE AND LEVEL,  TYPE B                                              91.000        TON 
  20  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  21  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  22  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   200.000        LFT 
  23  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  24  609-06257           REINFORCED CONCRETE BRIDGE APPROACH, 10 IN.                              289.000        SYS 
  25  616-02320           GEOTEXTILES                                                               59.000        SYS 
  26  616-06405           RIPRAP, REVETMENT                                                         24.400        TON 
  27  619-93790           CLEAN AND EPOXY COAT EXISTING PILES                                   LUMP              LUMP 
  28  621-06574           SODDING                                                                   43.000        SYS 
  29  628-09401           FIELD OFFICE, A                                                            6.000        MOS 
  30  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           244.000        EACH 
  31  703-51032           REINFORCING STEEL, EPOXY COATED                                       23,855.000        LBS 
  32  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               18.400        CYS 
  33  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  34  706-51020           CONCRETE, C, RAILING                                                      14.200        CYS 
  35  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  36  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 
  37  722-51842           BRIDGE DECK OVERLAY                                                      336.000        SYS 
  38  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           10.000        CYS 
  39  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      151.000        SFT 
  40  722-60824           SURFACE MILLING                                                          336.000        SYS 
  41  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  42  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              18.000        EACH 
  43  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 
  44  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 
  45  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  46  801-07118           BARRICADE, III-A                                                          84.000        LFT 
  47  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       375.000        LFT 
  48  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         750.000        LFT 
  49  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        375.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           7.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 
  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 
  13  203-02000           EXCAVATION, COMMON                                                       710.000        CYS 
  14  205-03371           SEDIMENT, REMOVE                                                          61.000        CYS 
  15  205-06936           TEMPORARY SEDIMENT TRAP                                                   84.000        TON 
  16  205-06937           TEMPORARY SILT FENCE                                                   1,015.000        LFT 
  17  205-09543           NO 2 STONE                                                               100.000        TON 
  18  207-08265           SUBGRADE TREATMENT, TYPE IIA                                           1,576.000        SYS 
  19  211-06467           AGGREGATE FOR END BENT BACKFILL                                           28.000        CYS 
  20  214-07203           GEOGRID, II                                                            1,650.000        SYS 
  21  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                      1,032.000        TON 
  22  302-07455           DENSE GRADED SUBBASE                                                      40.000        CYS 
  23  306-08033           MILLING, ASPHALT, 1 IN.                                                  367.000        SYS 
  24  306-08036           MILLING, ASPHALT, 2 IN.                                                  147.000        SYS 
  25  306-08043           MILLING, TRANSITION                                                      440.000        SYS 
  26  402-07432           HMA SURFACE, TYPE A                                                       99.000        TON 
  27  402-07433           HMA SURFACE, TYPE B                                                      152.000        TON 
  28  402-07438           HMA INTERMEDIATE, TYPE B                                                  71.000        TON 
  29  402-07441           HMA BASE, TYPE B                                                         152.000        TON 
  30  406-05521           ASPHALT FOR TACK COAT                                                  1,556.000        SYS 
  31  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              4.000        EACH 
  32  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  33  601-97774           GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE                           1.000        EACH 
  34  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                   575.000        LFT 
  35  602-06729           BARRIER DELINEATOR                                                         8.000        EACH 
  36  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               237.000        SYS 
  37  615-06490           RIGHT OF WAY MARKER                                                       16.000        EACH 
  38  615-06505           MONUMENT, B                                                                2.000        EACH 
  39  616-02320           GEOTEXTILES                                                            1,029.000        SYS 
  40  616-06405           RIPRAP, REVETMENT                                                        766.000        TON 
  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 
  42  621-01956           SEED MIXTURE, LEGUME, 1                                                  167.000        LBS 
  43  621-06545           FERTILIZER                                                                 0.100        TON 
  44  621-06557           SEED MIXTURE, T                                                           70.000        LBS 
  45  621-06559           MULCHED SEEDING, R                                                     4,260.000        SYS 
  46  621-06565           MULCHING MATERIAL                                                          1.700        TON 
  47  621-06567           WATER                                                                      2.000        kGAL 
  48  621-06574           SODDING                                                                  457.000        SYS 
  49  621-52448           SIGN, DO NOT SPRAY                                                         8.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 38 
 
          CALL ORDER   : 401                                              CONTRACT ID  : SB -29377-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE REPLACEMENT 
 
  50  628-09401           FIELD OFFICE, A                                                            7.000        MOS 
  51  701-01849           PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN.                   924.000        LFT 
  52  703-51032           REINFORCING STEEL, EPOXY COATED                                       38,148.000        LBS 
  53  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              107.100        CYS 
  54  706-05732           CONCRETE BRIDGE RAILING TRANSITION, TBC                                    4.000        EACH 
  55  706-51020           CONCRETE, C, RAILING                                                      11.400        CYS 
  56  707-05983           STRUCTURAL MEMBERS, CONCRETE I-BEAM, II, 36 IN. X 12 IN.                 347.000        LFT 
  57  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  58  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              126.000        LFT 
  59  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 7.000        EACH 
  60  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              29.000        EACH 
  61  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 
  62  801-06645           CONSTRUCTION SIGN, B                                                       3.000        EACH 
  63  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  64  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  65  801-07119           BARRICADE, III-B                                                          48.000        LFT 
  66  802-05704           SIGN POST, SQUARE, 1, UNREINFORCED ANCHOR BASE                            18.000        LFT 
  67  802-76025           SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN.                     10.300        SFT 
  68  804-06770           DELINEATOR POST                                                            2.000        EACH 
  69  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,500.000        LFT 
  70  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,500.000        LFT 
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          CALL ORDER   : 411                                              CONTRACT ID  : SB -29971-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   3  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          14.000        MOS 
   4  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 
  10  109-09489           PAYMENT ADJUSTMENT, PG ASPHALT BINDER                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-02240           PAVEMENT REMOVAL                                                         364.000        SYS 
  13  202-02241           GUARDRAIL, REMOVE                                                      2,470.000        LFT 
  14  202-02272           PAVED SIDE DITCH, REMOVE                                                   7.000        LFT 
  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  16  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 
  17  203-02000           EXCAVATION, COMMON                                                       167.000        CYS 
  18  205-09543           NO 2 STONE                                                               100.000        TON 
  19  207-08267           SUBGRADE TREATMENT, TYPE IIIA                                            230.000        SYS 
  20  301-07448           COMPACTED AGGREGATE, NO. 53, BASE                                        128.000        TON 
  21  302-07455           DENSE GRADED SUBBASE                                                      92.000        CYS 
  22  304-07490           HMA PATCHING, TYPE B                                                      80.000        TON 
  23  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,587.000        SYS 
  24  306-08043           MILLING, TRANSITION                                                    2,793.000        SYS 
  25  402-07432           HMA SURFACE, TYPE A                                                       16.000        TON 
  26  402-07433           HMA SURFACE, TYPE B                                                      441.000        TON 
  27  402-07435           HMA INTERMEDIATE, TYPE A                                                  27.000        TON 
  28  406-05520           ASPHALT FOR TACK COAT                                                      1.300        TON 
  29  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              8.000        EACH 
  30  601-94689           GUARDRAIL END TREATMENT, OS                                                4.000        EACH 
  31  601-99105           GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING                                 2,217.750        LFT 
  32  602-06729           BARRIER DELINEATOR                                                        24.000        EACH 
  33  606-07484           MILLED HMA SHOULDER CORRUGATIONS                                       7,975.000        LFT 
  34  609-06259           REINFORCED CONCRETE BRIDGE APPROACH 12 IN.                               552.000        SYS 
  35  616-02320           GEOTEXTILES                                                              186.000        SYS 
  36  616-06451           RIPRAP, UNIFORM                                                          146.000        TON 
  37  619-09422           CLEAN STEEL BRIDGE, TYPE 1, QP-1                                       7,268.000        SFT 
  38  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       7,268.000        SFT 
  39  619-09429           CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2                              7,268.000        SFT 
  40  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             7,268.000        SFT 
  41  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             7,268.000        SFT 
  42  621-02770           EROSION CONTROL BLANKET                                                4,200.000        SYS 
  43  621-06545           FERTILIZER                                                                 0.400        TON 
  44  621-06553           SEED MIXTURE, R                                                          148.000        LBS 
  45  622-52436           SIGN, DO NOT MOW OR SPRAY                                                  4.000        EACH 
  46  628-09402           FIELD OFFICE, B                                                            7.000        MOS 
  47  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  6.900        CYS 
  48  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,454.000        EACH 
  49  703-06029           REINFORCING BARS, EPOXY COATED                                       109,950.000        LBS 
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          CALL ORDER   : 411                                              CONTRACT ID  : SB -29971-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE DECK REPLACEMENT 
 
  50  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              212.900        CYS 
  51  706-05734           CONCRETE BRIDGE RAILING TRANSITION, TBT                                    8.000        EACH 
  52  706-51020           CONCRETE, C, RAILING                                                      84.800        CYS 
  53  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  54  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  55  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 
  56  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  57  711-51877           JACKING AND SUPPORTING BEAMS                                          LUMP              LUMP 
  58  711-96800           STUD SHEAR CONNECTORS                                                  2,160.000        EACH 
  59  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         200.000        SFT 
  60  722-51842           BRIDGE DECK OVERLAY                                                      807.000        SYS 
  61  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           24.000        CYS 
  62  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      800.000        SFT 
  63  722-60824           SURFACE MILLING                                                          807.000        SYS 
  64  724-03276           EXPANSION JOINT SEALING SYSTEM                                            93.000        LFT 
  65  729-51875           CONCRETE, A, PATCHING                                                     58.000        SFT 
  66  732-07653           COARSE AGGREGATE, NO. 8                                                   56.000        TON 
  67  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  68  801-04153           TEMPORARY CROSSOVER, B, REFURBISH                                          2.000        EACH 
  69  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          44,210.000        LFT 
  70  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                           4,044.000        LFT 
  71  801-06640           CONSTRUCTION SIGN, A                                                      53.000        EACH 
  72  801-06645           CONSTRUCTION SIGN, B                                                       1.000        EACH 
  73  801-06710           FLASHING ARROW SIGN                                                      480.000        DAY 
  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  75  801-07118           BARRICADE, III-A                                                          96.000        LFT 
  76  801-07119           BARRICADE, III-B                                                         204.000        LFT 
  77  808-03002           LINE, EPOXY, BROKEN, WHITE, 4 IN.                                      4,413.000        LFT 
  78  808-03631           LINE, EPOXY, SOLID, WHITE, 4 IN.                                       1,100.000        LFT 
  79  808-03632           LINE, EPOXY, SOLID, YELLOW, 4 IN.                                     12,421.000        LFT 
  80  808-06716           LINE, REMOVE                                                          15,458.000        LFT 
  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               16.000        EACH 
  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       16.000        EACH 
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          CALL ORDER   : 421                                              CONTRACT ID  : SB -31483-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           9.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       7,210.200        SFT 
  10  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       8,366.100        SFT 
  11  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       7,636.800        SFT 
  12  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       6,283.500        SFT 
  13  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       6,490.000        SFT 
  14  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       7,021.000        SFT 
  15  619-09423           CLEAN STEEL BRIDGE, TYPE 1, QP-2                                       6,283.500        SFT 
  16  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             7,210.200        SFT 
  17  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             8,366.100        SFT 
  18  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             7,636.800        SFT 
  19  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             6,283.500        SFT 
  20  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             6,490.000        SFT 
  21  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             7,021.000        SFT 
  22  619-09434           PAINT STEEL BRIDGE, TYPE 1                                             6,283.500        SFT 
  23  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              9.000        MOS 
  24  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 
  25  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  26  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  27  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  28  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  29  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  30  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  31  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  32  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  33  801-03290           CONSTRUCTION SIGN, C                                                      30.000        EACH 
  34  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  35  801-06710           FLASHING ARROW SIGN                                                      150.000        DAY 
  36  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
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          CALL ORDER   : 431                                              CONTRACT ID  : SB -31604-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   8  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
   9  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  10  619-09425           CLEAN STEEL BRIDGE, TYPE 2, QP-2                                      22,890.000        SFT 
  11  619-09425           CLEAN STEEL BRIDGE, TYPE 2, QP-2                                      56,350.000        SFT 
  12  619-09435           PAINT STEEL BRIDGE, TYPE 2                                            22,890.000        SFT 
  13  619-09435           PAINT STEEL BRIDGE, TYPE 2                                            56,350.000        SFT 
  14  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  15  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  16  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  17  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               8.000        EACH 
  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  19  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN.                                     20,000.000        LFT 
  20  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                      5,000.000        LFT 
  21  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                                1.000        LFT 
  22  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                               1.000        LFT 
  23  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  24  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 
  25  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  26  801-07215           TEMPORARY CHANGEABLE MESSAGE SIGN                                        220.000        DAY 
  27  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        240.000        LFT 
  28  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              225.000        LFT 
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          CALL ORDER   : 441                                              CONTRACT ID  : SB -31831-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    BRIDGE PAINTING 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   2.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          16.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   9  619-04414           DRAIN EXTENSION                                                            4.000        EACH 
  10  619-09425           CLEAN STEEL BRIDGE, TYPE 2, QP-2                                      77,000.000        SFT 
  11  619-09435           PAINT STEEL BRIDGE, TYPE 2                                            77,000.000        SFT 
  12  628-09401           FIELD OFFICE, A                                                            8.000        MOS 
  13  709-51821           SURFACE SEAL                                                          LUMP              LUMP 
  14  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  15  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 
  16  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 2.000        EACH 
  17  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN.                                     40,000.000        LFT 
  18  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                     10,000.000        LFT 
  19  801-06208           TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN                           40,000.000        LFT 
  20  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                          10,000.000        LFT 
  21  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  22  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 
  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  24  801-07118           BARRICADE, III-A                                                          72.000        LFT 
  25  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        300.000        LFT 
  26  801-08508           TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED                              225.000        LFT 
  27  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
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          CALL ORDER   : 501                                              CONTRACT ID  : ST -29902-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    LOOP DETECTOR INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              6.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 
   9  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  10  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 
  12  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  805-01842           HANDHOLE, SIGNAL                                                          50.000        EACH 
  15  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  16  805-03162           TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION           LUMP              LUMP 
  17  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    3.000        EACH 
  18  805-06595           CONDUIT, PVC, 2 IN.                                                    9,490.000        LFT 
  19  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  25,084.000        LFT 
  20  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      23,604.000        LFT 
  21  805-78785           SIGNAL DETECTOR HOUSING                                                   74.000        EACH 
  22  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                   12,027.000        LFT 
  23  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  50.000        EACH 
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          CALL ORDER   : 521                                              CONTRACT ID  : ST -29903-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTALL LOOP DETECTOR 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
   7  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              3.000        MOS 
   8  628-09409           MOBILE INTERNET SERVICE                                                    3.000        MOS 
   9  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               4.000        EACH 
  10  801-03290           CONSTRUCTION SIGN, C                                                      24.000        EACH 
  11  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 
  12  801-06710           FLASHING ARROW SIGN                                                       30.000        DAY 
  13  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  14  805-01842           HANDHOLE, SIGNAL                                                          55.000        EACH 
  15  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 
  16  805-03162           TRAFFIC SIGNAL EQUIPMENT, REMOVAL, STORAGE AND INSTALLATION           LUMP              LUMP 
  17  805-03793           DETECTOR CARD RACK AND DETECTOR MODULES                                    3.000        EACH 
  18  805-06595           CONDUIT, PVC, 2 IN.                                                   12,999.000        LFT 
  19  805-78470           SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.                                  38,522.000        LFT 
  20  805-78510           SIGNAL CABLE, 2C 16GA., SHIELDED                                      26,624.000        LFT 
  21  805-78785           SIGNAL DETECTOR HOUSING                                                   89.000        EACH 
  22  805-78795           SAW CUT FOR ROADWAY LOOP AND SEALER                                   15,001.000        LFT 
  23  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  39.000        EACH 
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          CALL ORDER   : 531                                              CONTRACT ID  : ST -30217-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    NEW GUARDRAIL INSTALLATION 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                          10.000        MOS 
   5  105-08523           RADIO SERVICE                                                             10.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  202-95027           IMPACT ATTENUATOR, REMOVE                                                  5.000        EACH 
  13  203-02000           EXCAVATION, COMMON                                                       333.330        CYS 
  14  203-02070           BORROW                                                                    35.000        CYS 
  15  203-08607           LINEAR GRADING                                                         2,900.000        LFT 
  16  303-01180           COMPACTED AGGREGATE, NO. 53                                               60.000        TON 
  17  601-01522           GUARDRAIL TRANSITION TYPE TGB                                              5.000        EACH 
  18  601-05057           SPARE PARTS PACKAGE                                                        1.000        EACH 
  19  601-08424           WIRE ROPE TERMINAL, TYPE II                                               44.000        EACH 
  20  601-08425           WIRE ROPE SAFETY BARRIER, TL-4                                        55,425.000        LFT 
  21  601-91147           GUARDRAIL END TREATMENT, RESET                                             3.000        EACH 
  22  601-94690           GUARDRAIL END TREATMENT, MS                                                1.000        EACH 
  23  601-99108           GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING                  17,925.000        LFT 
  24  621-06545           FERTILIZER                                                                 0.430        TON 
  25  621-06553           SEED MIXTURE, R                                                          183.430        LBS 
  26  621-06565           MULCHING MATERIAL                                                          2.160        TON 
  27  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                             10.000        MOS 
  28  628-09409           MOBILE INTERNET SERVICE                                                   10.000        MOS 
  29  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  30  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 
  31  801-06640           CONSTRUCTION SIGN, A                                                      50.000        EACH 
  32  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 
  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  34  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  35  804-06740           DELINEATOR WITH POST, D2                                                  44.000        EACH 
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          CALL ORDER   : 541                                              CONTRACT ID  : ST -30218-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    INSTALL NEW GUARDRAIL 
 
   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 
   2  105-06899           RADIO                                                                      1.000        EACH 
   3  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   4  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           8.000        MOS 
   5  105-08523           RADIO SERVICE                                                              8.000        MOS 
   6  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   7  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   8  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   9  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
  10  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  12  203-02000           EXCAVATION, COMMON                                                       806.670        CYS 
  13  203-08607           LINEAR GRADING                                                           300.000        LFT 
  14  621-06545           FERTILIZER                                                                 0.430        TON 
  15  621-06553           SEED MIXTURE, R                                                          181.710        LBS 
  16  621-06565           MULCHING MATERIAL                                                          2.140        TON 
  17  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                       39,775.000        LFT 
  18  627-09329           CABLE BARRIER, TYPE TL-4, SPARE PARTS                                      1.000        EACH 
  19  627-09331           SAFETY TERMINAL, TYPE TL-4                                                16.000        EACH 
  20  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              8.000        MOS 
  21  628-09409           MOBILE INTERNET SERVICE                                                    8.000        MOS 
  22  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 
  23  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 
  24  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 
  25  801-06710           FLASHING ARROW SIGN                                                       60.000        DAY 
  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  27  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          4.000        EACH 
  28  804-06740           DELINEATOR WITH POST, D2                                                  16.000        EACH 
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          CALL ORDER   : 581                                              CONTRACT ID  : ST -31718-A 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 
------------------------------------------------------------------------------------------------------------------------------------ 
 
  SECTION NO. 0001    SNOWPLOWABLE RAISED PAVEMENT MARKINGS 
 
   1  105-08520           CELLULAR TELEPHONE/RADIO                                                   1.000        EACH 
   2  105-08521           CELLULAR TELEPHONE/RADIO SERVICE                                           5.000        MOS 
   3  105-08524           CELLULAR TELEPHONE/RADIO, ADDITIONAL                                       1.000        DOL 
   4  105-09291           MOBILE BROADBAND ACCESS                                                    5.000        MOS 
   5  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 
   6  109-08360           CONTRACT LIENS                                                             1.000        DOL 
   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC                                     1.000        DOL 
   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 
   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 
  10  628-09408           MOBILE LAPTOP COMPUTER SYSTEM                                              5.000        MOS 
  11  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 
  12  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
  13  801-09133           TEMPORARY CHANGEABLE MESSAGE SIGN                                          2.000        EACH 
  14  808-75994           PRISMATIC REFLECTOR                                                   47,923.000        EACH 
  15  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            8,693.000        EACH 
  16  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    8,693.000        EACH 



 
 


